DOT_RGGBO1
PS&E JOB NO: 01C508 REVI SI ON NO :
CONTRACT NO: 006162 REG ON NO

VERSI ON NO : 3

2

: 3
WORK ORDER# : XL0O707

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -40.19% -69.29% 10.71%
140, 000. 00 83, 734. 00 - 56, 266 43, 000. 00 -97, 000 155, 000. 00 15, 000
2 CLEARI NG AND GRUBBI NG
L.S. 882.14% 489.29% 614.29%
5, 600. 00 55, 000. 00 49, 400 33, 000. 00 27, 400 40, 000. 00 34, 400
3 REMOVI NG DRAI NAGE STRUCTURE
8. 0000 EACH 400. 0000 500. 0000 25.00% 300. 0000 -25.00% 500. 0000 25. 00 %
3, 200. 00 4, 000. 00 800 2, 400. 00 - 800 4, 000. 00 800
4 REMOVI NG GUARDRAI L ANCHOR
7.0000 EACH 200. 0000 150. 0000 -25.00% 150. 0000 -25.00% 150. 0000 -25.00%
1, 400. 00 1, 050. 00 -350 1, 050. 00 -350 1, 050. 00 -350
5 REMOVI NG GUARDRAI L
321. 0000 w 11. 0000 10. 0000 -9.09% 10. 1500 -7.73% 11. 0000 0.00%
3, 531. 00 3, 210. 00 -321 3, 258. 15 -273 3, 531. 00 0
6 REMOVI NG GUI DE POST
30. 0000 EACH 4. 0000 5. 0000 25.00% 5. 0000 25.00 % 20. 0000 400. 00 %
120. 00 150. 00 30 150. 00 30 600. 00 480
7  FORCE ACCOUNT - REMOVAL OF STRUCTURE AND OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
7, 140. 00 7, 140. 00 7, 140. 00 7, 140. 00
8 FORCE ACCOUNT - RELOCATE PRI VATE PROPERTY
EST. 0. 00% 0.00% 0.00%
9, 500. 00 9, 500. 00 9, 500. 00 9, 500. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
5852. 0000 e 5. 0000 8. 0000 60. 00% 7. 4500 49.00% 2.0000 -60.00%
29, 260. 00 46, 816. 00 17, 556 43, 597. 40 14, 337 11, 704. 00 -17,556
10 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM
L.S. 5.88% -97.06% -11.76%
3, 400. 00 3, 600. 00 200 100. 00 -3, 300 3, 000. 00 - 400
11 REMOVI NG PAINT LI NE
15725. 0000 w 1. 5000 1. 2500 -16.67% 1. 3800 -8.00% 1. 4000 -6.67%
23,587.50 19, 656. 25 -3,931 21, 700. 50 -1, 887 22,015. 00 -1,573



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 18/ 2001

Bl D CHECK REPORT TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG CHAI N LI NK FENCE
5. 0000 w 12. 0000 7.0000 -41.67% 5. 0000 -58.33% 20. 0000 66. 67 %
60. 00 35. 00 -25 25.00 -35 100. 00 40
13 REMOVI NG W RE FENCE
214.0000 w 5. 0000 3. 0000 -40.00% 3. 0000 -40.00% 10. 0000 100. 00 %
1, 070. 00 642. 00 -428 642. 00 -428 2, 140. 00 1,070
GRADI NG
14 ROADWAY EXCAVATI ON | NCL. HAUL
2200. 0000 s 11. 0000 6. 0000 -45. 45% 21. 0000 90.91% 35. 0000 218.18%
24, 200. 00 13, 200. 00 -11, 000 46, 200. 00 22,000 77, 000. 00 52, 800
15 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
21. 0000 s 19. 6600 25. 0000 27.16% 100. 0000 408.65% 40. 0000 103. 46 %
412.86 525. 00 112 2, 100. 00 1, 687 840. 00 427
16  COVVON BORROW | NCL. HAUL
19350. 0000 t 6. 5000 4. 0000 -38.46% 8. 7000 33.85% 10. 5000 61.54 %
125, 775. 00 77, 400. 00 - 48, 375 168, 345. 00 42,570 203, 175. 00 77, 400
17 GRAVEL BORROW | NCL. HAUL
414. 0000 t 12. 0000 8. 0000 -33.33% 27.5000 129.17% 16. 0000 33.33%
4, 968. 00 3,312.00 -1, 656 11, 385. 00 6, 417 6, 624. 00 1, 656
18 EMBANKMENT COMPACTI ON
9750. 0000 s 3. 0000 3. 0000 0.00% 1. 0000 -66.67% 2.0000 -33.33%
29, 250. 00 29, 250. 00 0 9, 750. 00 -19, 500 19, 500. 00 -9, 750
DRAI NAGE
19 QUARRY SPALLS
26. 0000 s 50. 0000 50. 0000 0. 00% 100. 0000 100. 00 % 50. 0000 0.00%
1, 300. 00 1, 300. 00 0 2, 600. 00 1, 300 1, 300. 00 0
STORM SEVER
20 CATCH BASI N TYPE 1L
9. 0000 EACH 650. 0000 1, 200. 0000 84.62% 1, 410. 0000 116.92% 1, 400. 0000 115.38%
5, 850. 00 10, 800. 00 4,950 12, 690. 00 6, 840 12, 600. 00 6, 750
21 CATCH BASIN TYPE 1
17. 0000 EACH 950. 0000 900. 0000 -5.26% 850. 0000 -10.53% 1, 000. 0000 5.26%
16, 150. 00 15, 300. 00 -850 14, 450. 00 -1, 700 17, 000. 00 850



DOT_RGGBO1

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3
WORK ORDER# : XLO707

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
010508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 2 1200 MM DI AM
22.0000 EACH 2, 200. 0000 2, 100. 0000 -4.55% 2, 500. 0000 13.64 % 2, 000. 0000 -9.09%
48, 400. 00 46, 200. 00 -2,200 55, 000. 00 6, 600 44, 000. 00 -4, 400
23 CATCH BASIN TYPE 2 1800 MM DI AM
2.0000 EACH 3, 400. 0000 4, 000. 0000 17.65% 7, 630. 0000 124.41% 5, 000. 0000 47.06 %
6, 800. 00 8, 000. 00 1, 200 15, 260. 00 8, 460 10, 000. 00 3, 200
24 TESTI NG STORM SEVER Pl PE
1108. 0000 w 5. 0000 3. 0000 -40.00% 3. 0000 -40.00% 5. 0000 0.00%
5, 540. 00 3, 324.00 -2,216 3, 324. 00 -2,216 5, 540. 00 0
25 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
687. 0000 w 69. 0000 72. 0000 4.35% 86. 3000 25.07 % 100. 0000 44.93%
47, 403. 00 49, 464. 00 2,061 59, 288. 10 11, 885 68, 700. 00 21, 297
26 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
201. 0000 w 90. 0000 100. 0000 11.11% 101. 2000 12. 44 % 125. 0000 38.89%
18, 090. 00 20, 100. 00 2,010 20, 341. 20 2,251 25, 125. 00 7,035
27 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
157. 0000 w 95. 0000 110. 0000 15.79% 115. 3500 21.42% 140. 0000 47.37%
14, 915. 00 17, 270. 00 2,355 18, 109. 95 3,195 21, 980. 00 7,065
28  BORI NG AND JACKI NG 600 MM DI AM STEEL CASI NG
63. 0000 w 390. 0000 1, 000. 0000 156. 41% 1, 080. 0000 176.92% 800. 0000 105.13%
24,570. 00 63, 000. 00 38, 430 68, 040. 00 43, 470 50, 400. 00 25, 830
SURFACI NG
29 CRUSHED SURFACI NG BASE COURSE
3221. 0000 t 18. 0000 14. 0000 -22.22% 22.3000 23.89% 19. 0000 5.56 %
57,978.00 45, 094. 00 -12,884 71, 828. 30 13, 850 61, 199. 00 3,221
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
31. 4000 t 850. 0000 40. 0000 -95.29% 100. 0000 -88.24% 100. 0000 -88.24%
26, 690. 00 1, 256. 00 - 25,434 3, 140. 00 - 23,550 3, 140. 00 - 23,550
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00



DOT_RGGBO1

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3

WORK ORDER# : XLO707

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
010508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
32 CEMENT CONC. APPROACH 3 DAY
397. 1000 e 40. 0000 38. 0000 -5.00% 45. 5000 13.75% 41. 0000 2.50%
15, 884. 00 15, 089. 80 -794 18, 068. 05 2,184 16, 281. 10 397
ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1257. 0000 t 45. 0000 75. 0000 66.67% 46. 0000 2.22% 50. 0000 11.11%
56, 565. 00 94, 275. 00 37,710 57, 822. 00 1, 257 62, 850. 00 6, 285
34 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
3, 200. 00 3, 200. 00 3, 200. 00 3, 200. 00
35 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
2, 300. 00 2, 300. 00 2, 300. 00 2, 300. 00
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTILIZING AND MULCHI NG
0. 7600 ha 2, 100. 0000 3, 000. 0000 42.86% 2,970. 0000 41.43% 3, 000. 0000 42.86%
1, 596. 00 2, 280. 00 684 2,257.20 661 2, 280. 00 684
37 COMPOST
88. 0000 s 30. 0000 40. 0000 33.33% 37. 7500 25.83% 40. 0000 33.33%
2, 640. 00 3,520. 00 880 3,322.00 682 3,520. 00 880
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
8, 300. 00 8, 300. 00 8, 300. 00 8, 300. 00
39  SPCC LEAD
20. 0000 HR 40. 0000 35. 0000 -12.50% 60. 5000 51.25% 50. 0000 25.00 %
800. 00 700. 00 -100 1, 210. 00 410 1, 000. 00 200
40  EROSI ON CONTROL LEAD
60. 0000 HR 40. 0000 35. 0000 -12.50% 60. 5000 51.25% 50. 0000 25. 00 %
2, 400. 00 2, 100. 00 -300 3, 630. 00 1, 230 3, 000. 00 600
41 SPILL PREVENTI ON PLAN
L.S. 50. 60% -39.76% -69.88%
1, 660. 00 2, 500. 00 840 1, 000. 00 -660 500. 00 -1, 160



DOT_RGGBO1

PS&E JOB NO: 01C508

REVI SION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 06/ 18/2001
TI ME: 08: 39

CONTRACT NO: 006162

REGION NO : 3

VERSI ON NO : 3
HWY : SR 167

TITLE : SR 167
Rl VER ROAD SAFETY | MPROVEMENT

WORK ORDER# : XLO707

LOW BI DDER

M D- MOUNTAI N CONTRACTORS, | N(
825 5TH AVE 98033-6391

Bl DS OPENED ON :
AWARDED ON :

Jun 20 2001
Jun 25 2001

2ND BI DDER

TUCCI & SONS, | NC.
4224 WALLER RD E

3RD BI DDER

GLACI ER CONSTRUCTI ON & EQUI PI
15318 WASHI NGTON STREET STE !

010508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 150. 00% 0.00% -50.00%
1, 000. 00 2, 500. 00 1, 500 1, 000. 00 0 500. 00 -500
TRAFFI C
43 CEMENT CONC. BARRI ER CURB AND GUTTER
997. 0000 w 28. 0000 32.0000 14.29% 29. 0000 3.57% 28. 0000 0.00%
27,916. 00 31, 904. 00 3,988 28, 913. 00 997 27,916. 00 0
44 EXTRUDED CURB
125. 0000 w 20. 0000 15. 0000 -25.00% 12. 0000 -40.00% 15. 0000 -25.00%
2, 500. 00 1, 875. 00 -625 1, 500. 00 -1, 000 1, 875. 00 -625
45 BEAM GUARDRAI L TYPE 1
448. 0000 w 47.0000 40. 0000 -14.89% 39. 7000 -15.53% 42.0000 -10.64%
21, 056. 00 17, 920. 00 -3,136 17, 785. 60 -3,270 18, 816. 00 -2,240
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
2.0000 EACH 1, 500. 0000 1, 300. 0000 -13.33% 1, 200. 0000 -20.00% 1, 200. 0000 -20.00%
3, 000. 00 2, 600. 00 -400 2, 400. 00 -600 2, 400. 00 -600
47 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 2, 200. 0000 2, 000. 0000 -9.09% 1, 975. 0000 -10.23% 2, 000. 0000 -9.09%
6, 600. 00 6, 000. 00 -600 5, 925. 00 -675 6, 000. 00 -600
48 BEAM GUARDRAI L ANCHOR TYPE 1
3. 0000 EACH 650. 0000 550. 0000 -15.38% 535. 0000 -17.69% 550. 0000 -15.38%
1, 950. 00 1, 650. 00 -300 1, 605. 00 - 345 1, 650. 00 -300
49 BEAM GUARDRAI L ANCHOR TYPE 4
11. 0000 EACH 650. 0000 500. 0000 -23.08% 470. 0000 -27.69% 500. 0000 -23.08%
7, 150. 00 5, 500. 00 -1, 650 5,170. 00 -1,980 5, 500. 00 -1, 650
50 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
107. 0000 w 36. 0000 35. 0000 -2.78% 32.0000 -11.11% 30. 0000 -16.67%
3, 852. 00 3, 745. 00 -107 3,424.00 -428 3, 210. 00 -642
51 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
52 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 10, 000. 0000 5, 000. 0000 -50. 00% 2, 000. 0000 -80.00% 5, 500. 0000 -45.00%
20, 000. 00 10, 000. 00 -10, 000 4, 000. 00 -16, 000 11, 000. 00 -9, 000



DOT_RGGBO1

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3

WORK ORDER# : XLO707

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 40. 0000 36. 0000 -10. 00% 34. 5000 -13.75% 35. 0000 -12.50%
8, 000. 00 7,200. 00 - 800 6, 900. 00 -1, 100 7, 000. 00 -1, 000
54 PAINT LI NE
10312. 0000 w 0. 7000 0. 3500 -50. 00% 0. 2800 -60.00% 0. 3000 -57.14%
7,218. 40 3, 609. 20 -3, 609 2, 887. 36 -4,331 3, 093. 60 -4,125
55 PAINTED W DE LI NE
120. 0000 w 3. 0000 2.0000 -33.33% 0. 9500 -68.33% 1. 0000 -66.67%
360. 00 240. 00 -120 114. 00 - 246 120. 00 -240
56 PLASTI C CROSSWALK LI NE
23. 0000 e 21. 0000 32.0000 52.38% 20. 0000 -4.76% 20. 0000 -4.76%
483. 00 736. 00 253 460. 00 -23 460. 00 -23
57 PLASTIC STOP LI NE
19. 0000 w 13. 0000 12. 0000 -7.69% 12. 0000 -7.69% 13. 0000 0.00%
247.00 228.00 -19 228. 00 -19 247.00 0
58 PLASTI C TRAFFI C ARROW
45. 0000 EACH 52. 0000 60. 0000 15.38% 35. 0000 -32.69% 35. 0000 -32.69%
2, 340. 00 2, 700. 00 360 1, 575. 00 -765 1, 575. 00 -765
59 PLASTI C DRAI NAGE MARKI NG
48. 0000 EACH 20. 0000 16. 0000 -20.00% 8. 0000 -60.00% 9. 0000 -55.00%
960. 00 768. 00 -192 384. 00 -576 432.00 -528
60  PLASTI C JUNCTI ON BOX MARKER
7.0000 EACH 40. 0000 18. 0000 -55.00% 20. 0000 -50.00% 21. 0000 -47.50%
280. 00 126. 00 -154 140. 00 -140 147.00 -133
61 RAI SED PAVEMENT MARKER TYPE 1
13. 0100 HUND 180. 0000 180. 0000 0. 00% 150. 0000 -16.67% 155. 0000 -13.89%
2,341. 80 2,341. 80 0 1, 951. 50 -390 2,016. 55 -325
62 RAI SED PAVEMENT MARKER TYPE 2
6. 3300 HUND 310. 0000 350. 0000 12.90% 290. 0000 -6.45% 300. 0000 -3.23%
1,962. 30 2,215. 50 253 1, 835. 70 -127 1, 899. 00 -63
63 PERMANENT SI GNI NG
L.S. -37.50% -28.85% -47.12%
10, 400. 00 6, 500. 00 -3,900 7, 400. 00 -3, 000 5, 500. 00 - 4,900
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 | LLUM NATI ON SYSTEM SERVI CE NO. SCA 2575
L.S. -2.60% -21.32% 19.05%
46, 200. 00 45, 000. 00 -1, 200 36, 350. 00 -9, 850 55, 000. 00 8, 800
65 SEQUENTI AL ARROW S| GN
800. 0000 HR 5. 0000 4. 0000 -20.00% 5. 0000 0.00% 3. 0000 -40.00%
4, 000. 00 3, 200. 00 -800 4, 000. 00 0 2, 400. 00 -1, 600
66 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 7, 000. 0000 5, 500. 0000 -21.43% 7, 100. 0000 1.43% 4,500. 0000 -35.71%
14, 000. 00 11, 000. 00 -3,000 14, 200. 00 200 9, 000. 00 -5,000
67 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
800. 0000 HR 5. 0000 2.0000 -60. 00% 7. 0000 40.00% 2.0000 -60.00%
4, 000. 00 1, 600. 00 -2,400 5, 600. 00 1, 600 1, 600. 00 -2,400
68 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 42.86% 14.29% 14.29%
7, 000. 00 10, 000. 00 3, 000 8, 000. 00 1, 000 8, 000. 00 1, 000
69 TRAFFI C CONTROL LABOR
1550. 0000 HR 34. 0000 33. 0000 -2.94% 34. 5000 1.47% 35. 0000 2.94%
52, 700. 00 51, 150. 00 -1, 550 53, 475. 00 775 54, 250. 00 1, 550
70 TRAFFI C CONTROL SUPERVI SOR
660. 0000 HR 40. 0000 35. 0000 -12.50% 36. 2000 -9.50% 36. 0000 -10.00%
26, 400. 00 23, 100. 00 - 3,300 23, 892.00 -2,508 23, 760. 00 -2,640
71 CONSTRUCTI ON SI GNS CLASS A
23. 0000 e 170. 0000 125. 0000 -26.47% 115. 0000 -32.35% 140. 0000 -17.65%
3, 910. 00 2, 875. 00 -1,035 2, 645. 00 -1, 265 3, 220. 00 -690
OTHER | TEMS
72 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
3205. 0000 s 12. 0000 3. 0000 -75.00% 4. 7500 -60.42% 15. 0000 25. 00 %
38, 460. 00 9, 615. 00 - 28, 845 15, 223.75 - 23,236 48, 075. 00 9,615
73 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2328. 0000 e 4. 0000 5. 0000 25.00% 0.1000 -97.50% 2.0000 -50.00%
9, 312. 00 11, 640. 00 2,328 232. 80 -9,079 4, 656. 00 -4, 656
74 PLUGG NG EXI STI NG PI PE
12. 0000 EACH 200. 0000 175. 0000 -12.50% 200. 0000 0.00% 200. 0000 0.00%
2, 400. 00 2, 100. 00 -300 2, 400. 00 0 2, 400. 00 0



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 18/ 2001

Bl D CHECK REPORT TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75 ROADWAY SURVEY!I NG
L.S. 53.85% 68. 08 % 53.85%
26, 000. 00 40, 000. 00 14, 000 43, 700. 00 17, 700 40, 000. 00 14, 000
76 LI CENSED SURVEYI NG
L.S. -2.17% 0.00% 8.70%
4, 600. 00 4,500. 00 -100 4, 600. 00 0 5, 000. 00 400
77 CEMENT CONC. S| DEWALK
1602. 0000 e 28. 0000 28. 0000 0.00% 23. 3500 -16.61% 22.0000 -21.43%
44, 856. 00 44, 856. 00 0 37, 406. 70 -7,449 35, 244. 00 -9,612
78 REDI RECTI ONAL LAND FORM
650. 0000 s 8. 0000 12. 0000 50. 00 % 20. 0000 150. 00 % 4. 0000 -50.00%
5, 200. 00 7, 800. 00 2, 600 13, 000. 00 7, 800 2, 600. 00 -2,600
79 CHAIN LI NK FENCE TYPE 3
148. 0000 w 31. 0000 36. 0000 16.13% 26. 3000 -15.16% 33. 0000 6.45%
4,588. 00 5, 328. 00 740 3, 892. 40 -696 4,884.00 296
80 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
3. 0000 EACH 140. 0000 100. 0000 -28.57% 132. 0000 -5.71% 200. 0000 42.86%
420. 00 300. 00 -120 396. 00 -24 600. 00 180
81 STRUCTURAL EARTH WALL
704. 0000 e 330. 0000 112. 0000 -66.06% 142. 5000 -56.82% 150. 0000 -54.55%
232, 320. 00 78, 848. 00 - 153, 472 100, 320. 00 -132, 000 105, 600. 00 -126, 720
82  BACKFILL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1075. 0000 t 11. 5000 15. 0000 30.43% 9. 8500 -14.35% 12. 0000 4.35%
12, 362. 50 16, 125. 00 3, 763 10, 588. 75 -1,774 12, 900. 00 538
83 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
586. 0000 e 2.5000 4. 0000 60. 00% 3. 0000 20.00 % 4. 0000 60. 00 %
1, 465. 00 2, 344.00 879 1, 758. 00 293 2, 344.00 879
84 MAI LBOX SUPPORT TYPE 1
8. 0000 EACH 220. 0000 200. 0000 -9.09% 350. 0000 59.09 % 200. 0000 -9.09%
1, 760. 00 1, 600. 00 -160 2, 800. 00 1, 040 1, 600. 00 -160
85 MAI LBOX SUPPORT TYPE :
8. 0000 EACH 220. 0000 500. 0000 127.27% 350. 0000 59.09 % 500. 0000 127.27%
1, 760. 00 4, 000. 00 2,240 2, 800. 00 1, 040 4, 000. 00 2,240



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok * * Kk *

DATE: 06/ 18/ 2001

Bl D CHECK REPORT TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 M D- MOUNTAI N CONTRACTORS, | N TUCCI & SONS, | NC. GLACI ER CONSTRUCTI ON & EQUI P!
RIVER ROAD SAFETY | MPROVEMENT 825 5TH AVE 98033- 6391 4224 WALLER RD E 15318 WASHI NGTON STREET STE :
01C508 PO BOX 2909 SUMNER WA 98390- 3250
PROJECT KI RKLAND WA 980832909 TACOVA WA 984431099 SUMNER WA 983900180
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
87 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
88 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
89 DI TCH EXCAVATI ON | NCL. HAUL
15. 0000 s 50. 0000 8. 0000 -84.00% 100. 0000 100. 00 % 30. 0000 -40.00%
750. 00 120. 00 -630 1, 500. 00 750 450. 00 -300
90 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 600. 0000 1, 000. 0000 66. 67 % 735. 0000 22.50% 1, 500. 0000 150. 00 %
600. 00 1, 000. 00 400 735. 00 135 1, 500. 00 900
CONTRACT TOTAL $1, 479, 684. 36 $1, 285, 551. 55 -13.12% $1, 357, 136. 41 -8.28% $1, 545, 073. 25 4.42%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT : RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -60. 00% 42.86%
140, 000. 00 56, 000. 00 -84, 000 200, 000. 00 60, 000
2 CLEARI NG AND GRUBBI NG
L.S. 139.29% 956. 43 %
5, 600. 00 13, 400. 00 7,800 59, 160. 00 53, 560
3 REMOVI NG DRAI NAGE STRUCTURE
8. 0000 EACH 400. 0000 150. 0000 -62.50% 372. 5000 -6.88%
3, 200. 00 1, 200. 00 -2,000 2, 980. 00 -220
4 REMOVI NG GUARDRAI L ANCHOR
7.0000 EACH 200. 0000 125. 0000 -37.50% 150. 0000 -25.00%
1, 400. 00 875. 00 -525 1, 050. 00 -350
5 REMOVI NG GUARDRAI L
321. 0000 w 11. 0000 30. 0000 172.73% 10. 1500 -7.73%
3, 531. 00 9, 630. 00 6, 099 3, 258. 15 -273
6 REMOVI NG GUI DE POST
30. 0000 EACH 4. 0000 45.0000 1,025.00% 5.0000 25.00 %
120. 00 1, 350. 00 1,230 150. 00 30
7  FORCE ACCOUNT - REMOVAL OF STRUCTURE AND OBSTRUCTI ONS
EST. 0. 00% 0.00%
7, 140. 00 7, 140. 00 7, 140. 00
8 FORCE ACCOUNT - RELOCATE PRI VATE PROPERTY
EST. 0. 00% 0.00%
9, 500. 00 9, 500. 00 9, 500. 00
9 REMOVI NG ASPHALT CONC. PAVEMENT
5852. 0000 e 5. 0000 12. 0000 140. 00% 2.9200 -41.60%
29, 260. 00 70, 224. 00 40, 964 17,087. 84 -12,172
10 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM
L.S. 76.47% -99.97%
3, 400. 00 6, 000. 00 2,600 1.00 -3,399

11 REMOVI NG PAI NT LI NE
15725. 0000 hg 1.5000 1. 6000 6.67% 1.3800 -8.00%
23,587.50 25, 160. 00 1,573 21, 700. 50 -1, 887



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 06/ 18/2001
TI ME: 08: 39

* ok *

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3
WORK ORDER# : XLO707

BI DS OPENED ON : Jun 20 2001
AWARDED ON : Jun 25 2001

HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG CHAI N LI NK FENCE
5. 0000 w 12. 0000 40. 0000 233.33% 50. 0000 316.67 %
60. 00 200. 00 140 250. 00 190
13 REMOVI NG W RE FENCE
214.0000 w 5. 0000 13. 0000 160. 00% 3.0000 -40.00%
1, 070. 00 2,782.00 1,712 642. 00 -428
GRADI NG
14 ROADWAY EXCAVATI ON | NCL. HAUL
2200. 0000 s 11. 0000 13. 0000 18.18% 27. 3300 148. 45%
24, 200. 00 28, 600. 00 4,400 60, 126. 00 35, 926
15 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
21. 0000 s 19. 6600 21. 0000 6.82% 50. 0000 154.32%
412.86 441. 00 28 1, 050. 00 637
16  COVVON BORROW | NCL. HAUL
19350. 0000 t 6. 5000 14. 0000 115.38% 3.3000 -49.23%
125, 775. 00 270, 900. 00 145, 125 63, 855. 00 -61, 920
17 GRAVEL BORROW | NCL. HAUL
414. 0000 t 12. 0000 15. 0000 25.00% 10. 0000 -16.67%
4, 968. 00 6, 210. 00 1,242 4,140. 00 -828
18 EMBANKMENT COMPACTI ON
9750. 0000 s 3. 0000 9. 0000 200. 00% 2. 0000 -33.33%
29, 250. 00 87, 750. 00 58, 500 19, 500. 00 -9, 750
DRAI NAGE
19 QUARRY SPALLS
26. 0000 s 50. 0000 50. 0000 0. 00% 48. 0000 -4.00%
1, 300. 00 1, 300. 00 0 1, 248. 00 -52
STORM SEVER
20 CATCH BASI N TYPE 1L
9. 0000 EACH 650. 0000 850. 0000 30.77% 785. 0000 20.77%
5, 850. 00 7, 650. 00 1, 800 7, 065. 00 1,215
21 CATCH BASIN TYPE 1
17. 0000 EACH 950. 0000 750. 0000 -21.05% 735. 0000 -22.63%
16, 150. 00 12, 750. 00 - 3,400 12, 495. 00 -3, 655



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT : RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 2 1200 MM DI AM
22.0000 EACH 2, 200. 0000 3, 200. 0000 45. 45% 1, 800. 0000 -18.18%
48, 400. 00 70, 400. 00 22,000 39, 600. 00 -8, 800
23 CATCH BASIN TYPE 2 1800 MM DI AM
2.0000 EACH 3, 400. 0000 4,200. 0000 23.53% 3, 530. 0000 3.82%
6, 800. 00 8, 400. 00 1, 600 7, 060. 00 260
24 TESTI NG STORM SEVER Pl PE
1108. 0000 w 5. 0000 4. 0000 -20.00% 5.0000 0.00 %
5, 540. 00 4,432.00 -1, 108 5, 540. 00 0
25 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
687. 0000 w 69. 0000 100. 0000 44.93% 57. 0000 -17.39%
47, 403. 00 68, 700. 00 21, 297 39, 159. 00 -8, 244
26 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
201. 0000 w 90. 0000 135. 0000 50.00% 80. 0000 -11.11%
18, 090. 00 27,135. 00 9, 045 16, 080. 00 -2,010
27 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
157. 0000 w 95. 0000 170. 0000 78.95% 117. 0000 23.16 %
14, 915. 00 26, 690. 00 11, 775 18, 369. 00 3,454
28  BORI NG AND JACKI NG 600 MM DI AM STEEL CASI NG
63. 0000 w 390. 0000 875. 0000 124.36% 715. 0000 83.33%
24,570. 00 55, 125. 00 30, 555 45, 045. 00 20, 475
SURFACI NG
29 CRUSHED SURFACI NG BASE COURSE
3221. 0000 t 18. 0000 18. 0000 0. 00% 20. 2000 12.22%
57,978.00 57,978. 00 0 65, 064. 20 7,086
LI QUI D ASPHALT
30 ASPHALT FOR TACK COAIT
31. 4000 t 850. 0000 120. 0000 -85.88% 100. 0000 -88.24%
26, 690. 00 3, 768. 00 -22,922 3, 140. 00 - 23,550
31 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%

2,500. 00 2,500. 00 2,500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
32 CEMENT CONC. APPROACH 3 DAY
397. 1000 e 40. 0000 55. 0000 37.50% 52. 5000 31.25%
15, 884. 00 21, 840. 50 5,957 20, 847.75 4,964
ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1257. 0000 t 45. 0000 55. 0000 22.22% 46. 0000 2.22%
56, 565. 00 69, 135. 00 12,570 57, 822. 00 1, 257
34 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
3, 200. 00 3, 200. 00 3, 200. 00
35 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
2, 300. 00 2, 300. 00 2, 300. 00
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTILIZING AND MULCHI NG
0. 7600 ha 2, 100. 0000 3, 000. 0000 42.86% 4, 450. 0000 111. 90%
1, 596. 00 2, 280. 00 684 3,382.00 1,786
37 COMPOST
88. 0000 s 30. 0000 30. 0000 0. 00% 45. 0000 50. 00 %
2, 640. 00 2, 640. 00 0 3, 960. 00 1,320
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
8, 300. 00 8, 300. 00 8, 300. 00
39  SPCC LEAD
20. 0000 HR 40. 0000 30. 0000 -25.00% 60. 0000 50. 00 %
800. 00 600. 00 -200 1, 200. 00 400
40  EROSI ON CONTROL LEAD
60. 0000 HR 40. 0000 60. 0000 50. 00% 60. 0000 50. 00 %
2, 400. 00 3, 600. 00 1, 200 3, 600. 00 1, 200
41 SPILL PREVENTI ON PLAN
L.S. 80.72% -69.88%
1, 660. 00 3, 000. 00 1, 340 500. 00 -1, 160



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT : RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 200. 00% -50.00%
1, 000. 00 3, 000. 00 2,000 500. 00 -500
TRAFFI C
43 CEMENT CONC. BARRI ER CURB AND GUTTER
997. 0000 w 28. 0000 45. 0000 60.71% 28. 7000 2.50%
27,916. 00 44, 865. 00 16, 949 28, 613. 90 698
44 EXTRUDED CURB
125. 0000 w 20. 0000 15. 0000 -25.00% 12. 0000 -40.00%
2, 500. 00 1, 875. 00 -625 1, 500. 00 -1, 000
45 BEAM GUARDRAI L TYPE 1
448. 0000 w 47.0000 54. 0000 14.89% 39. 7000 -15.53%
21, 056. 00 24,192. 00 3,136 17, 785. 60 -3,270
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
2.0000 EACH 1, 500. 0000 1, 300. 0000 -13.33% 1, 200. 0000 -20.00%
3, 000. 00 2, 600. 00 - 400 2, 400. 00 -600
47 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 2, 200. 0000 2, 200. 0000 0. 00% 1, 975. 0000 -10.23%
6, 600. 00 6, 600. 00 0 5, 925. 00 -675
48 BEAM GUARDRAI L ANCHOR TYPE 1
3. 0000 EACH 650. 0000 665. 0000 2.31% 535. 0000 -17.69%
1, 950. 00 1, 995. 00 45 1, 605. 00 -345
49 BEAM GUARDRAI L ANCHOR TYPE 4
11. 0000 EACH 650. 0000 600. 0000 -7.69% 470. 0000 -27.69%
7, 150. 00 6, 600. 00 - 550 5,170. 00 -1, 980
50 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
107. 0000 w 36. 0000 30. 0000 -16.67% 32. 0000 -11.11%
3, 852. 00 3, 210. 00 -642 3,424.00 -428
51 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00

52 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 10, 000. 0000 11, 000. 0000 10. 00% 6, 635. 0000 -33.65%
20, 000. 00 22, 000. 00 2,000 13, 270. 00 -6, 730



DOT_RGGBO1

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3

WORK ORDER# : XLO707

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 18/2001
TI ME: 08: 39

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 40. 0000 55. 0000 37.50% 36. 0000 -10.00%
8, 000. 00 11, 000. 00 3,000 7,200. 00 - 800
54 PAINT LI NE
10312. 0000 w 0. 7000 0. 3500 -50.00% 0. 2800 -60.00%
7,218. 40 3, 609. 20 -3,609 2,887.36 -4,331
55 PAINTED W DE LI NE
120. 0000 w 3. 0000 1. 1500 -61.67% 0. 9500 -68.33%
360. 00 138. 00 -222 114. 00 - 246
56 PLASTI C CROSSWALK LI NE
23. 0000 e 21. 0000 24. 0000 14.29% 20. 0000 -4.76%
483. 00 552. 00 69 460. 00 -23
57 PLASTIC STOP LI NE
19. 0000 w 13. 0000 15. 0000 15.38% 12. 0000 -7.69%
247.00 285. 00 38 228.00 -19
58 PLASTI C TRAFFI C ARROW
45. 0000 EACH 52. 0000 40. 0000 -23.08% 35. 0000 -32.69%
2, 340. 00 1, 800. 00 -540 1, 575. 00 -765
59 PLASTI C DRAI NAGE MARKI NG
48. 0000 EACH 20. 0000 10. 0000 -50.00% 8. 0000 -60.00%
960. 00 480. 00 - 480 384. 00 -576
60  PLASTI C JUNCTI ON BOX MARKER
7.0000 EACH 40. 0000 25. 0000 -37.50% 20. 0000 -50.00%
280. 00 175. 00 -105 140. 00 -140
61 RAI SED PAVEMENT MARKER TYPE 1
13. 0100 HUND 180. 0000 180. 0000 0. 00% 150. 0000 -16.67%
2,341. 80 2,341. 80 0 1,951. 50 -390
62 RAI SED PAVEMENT MARKER TYPE 2
6. 3300 HUND 310. 0000 350. 0000 12.90% 290. 0000 -6.45%
1,962. 30 2,215. 50 253 1, 835. 70 -127
63 PERMANENT SI GNI NG
L.S. -3.85% -28.85%
10, 400. 00 10, 000. 00 - 400 7, 400. 00 - 3,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT : RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 | LLUM NATI ON SYSTEM SERVI CE NO. SCA 2575
L.S. 45.02% -21.32%
46, 200. 00 67, 000. 00 20, 800 36, 350. 00 -9, 850
65 SEQUENTI AL ARROW S| GN
800. 0000 HR 5. 0000 3. 6500 -27.00% 2. 0000 -60.00%
4, 000. 00 2,920. 00 -1, 080 1, 600. 00 -2,400
66 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 7, 000. 0000 5, 500. 0000 -21.43% 1, 000. 0000 -85.71%
14, 000. 00 11, 000. 00 - 3,000 2, 000. 00 -12, 000
67 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
800. 0000 HR 5. 0000 10. 0000 100. 00% 6. 0000 20.00 %
4, 000. 00 8, 000. 00 4,000 4,800. 00 800
68 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 14.29% 135.71%
7, 000. 00 8, 000. 00 1, 000 16, 500. 00 9, 500
69 TRAFFI C CONTROL LABOR
1550. 0000 HR 34. 0000 38. 0000 11.76% 33. 0000 -2.94%
52, 700. 00 58, 900. 00 6, 200 51, 150. 00 -1, 550
70 TRAFFI C CONTROL SUPERVI SOR
660. 0000 HR 40. 0000 40. 0000 0. 00% 28.5000 -28.75%
26, 400. 00 26, 400. 00 0 18, 810. 00 -7,590
71 CONSTRUCTI ON SI GNS CLASS A
23. 0000 e 170. 0000 155. 0000 -8.82% 108. 7000 -36.06%
3, 910. 00 3, 565. 00 -345 2,500. 10 -1, 410
OTHER | TEMS
72 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
3205. 0000 s 12. 0000 12. 0000 0. 00% 1. 6000 -86.67%
38, 460. 00 38, 460. 00 0 5,128. 00 -33,332
73 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2328. 0000 e 4. 0000 1. 0000 -75.00% 143.2500 3,481.25%
9, 312. 00 2,328.00 -6,984 333, 486. 00 324,174

74 PLUGG NG EXI STI NG PI PE
12. 0000 EACH 200. 0000 260. 0000 30.00% 520. 0000 160. 00 %
2,400. 00 3,120. 00 720 6, 240. 00 3, 840



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 18/ 2001

TI ME: 08: 39

* ok *

PS&E JOB NO: 01C508
CONTRACT NO: 006162
VERSI ON NO : 3

REVI SION NO : 2
REGION NO : 3
WORK ORDER# : XLO707

BI DS OPENED ON : Jun 20 2001
AWARDED ON : Jun 25 2001

HY CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, I NC.
RIVER ROAD SAFETY | MPROVEMENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
010508 98387- 9023
PROJECT RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75 ROADWAY SURVEY!I NG
L.S. 15.38% 100. 00 %
26, 000. 00 30, 000. 00 4,000 52, 000. 00 26, 000
76 LI CENSED SURVEYI NG
L.S. 18.30% 30.43%
4, 600. 00 5, 442. 00 842 6, 000. 00 1, 400
77 CEMENT CONC. S| DEWALK
1602. 0000 e 28. 0000 36. 0000 28.57% 18. 9500 -32.32%
44, 856. 00 57,672.00 12, 816 30, 357. 90 - 14, 498
78 REDI RECTI ONAL LAND FORM
650. 0000 s 8. 0000 12. 0000 50.00% 16. 4000 105. 00 %
5, 200. 00 7, 800. 00 2,600 10, 660. 00 5, 460
79 CHAIN LI NK FENCE TYPE 3
148. 0000 w 31. 0000 33. 0000 6.45% 26. 3000 -15.16%
4,588. 00 4,884.00 296 3, 892. 40 -696
80 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
3. 0000 EACH 140. 0000 90. 0000 -35.71% 132. 0000 -5.71%
420. 00 270. 00 -150 396. 00 -24
81 STRUCTURAL EARTH WALL
704. 0000 e 330. 0000 100. 0000 -69.70% 116. 5000 -64.70%
232, 320. 00 70, 400. 00 - 161, 920 82, 016. 00 - 150, 304
82  BACKFILL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1075. 0000 t 11. 5000 10. 0000 -13.04% 18. 8600 64. 00 %
12, 362. 50 10, 750. 00 -1,613 20, 274. 50 7,912
83 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
586. 0000 e 2.5000 3. 0000 20.00% 1. 2600 -49.60%
1, 465. 00 1, 758. 00 293 738. 36 -727
84 MAI LBOX SUPPORT TYPE 1
8. 0000 EACH 220. 0000 325. 0000 47.73% 450. 0000 104.55%
1, 760. 00 2, 600. 00 840 3, 600. 00 1, 840
85 MAI LBOX SUPPORT TYPE :
8. 0000 EACH 220. 0000 600. 0000 172.73% 850. 0000 286.36%
1, 760. 00 4,800. 00 3,040 6, 800. 00 5, 040



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 2001
B Bl D CHECK REPORT * * = TI ME: 08: 39
PS&E JOB NO: 01C508 REVI SION NO : 2 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSI ON NO : 3 WORK ORDER# : XL0707
W CSR 167 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 167 TYDI CO, | NC. CECCANTI, | NC.
RI'VER ROAD SAFETY | MPROVENENT 13029 136TH AVE SE 15411 SPANAWAY LOOP RD
01C508 98387- 9023
PROJECT RENTON WA 980595024 SPANAVWAY WA 983870039
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00
87 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
88 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
89 DI TCH EXCAVATI ON | NCL. HAUL
15. 0000 s 50. 0000 40. 0000 -20.00% 75. 0000 50. 00 %
750. 00 600. 00 -150 1, 125. 00 375
90 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 600. 0000 500. 0000 -16.67% 735. 0000 22.50%
600. 00 500. 00 -100 735. 00 135
CONTRACT TOTAL $1, 479, 684. 36 $1, 658, 787. 00 12.10% $1, 661, 594. 76 12.29%



